Version 2: Website Development Proposal for - Daraz-Style E-Commerce & Multi-Vendor ERP Platform

Proposal Date: May 07, 2026
Prepared for: **Md. Aman Ullah Khandakar**

Prepared by: Md. Saharior Ridoy (Full-Stack MERN Developer)

---

1. Project Overview and Summary

This is a full-scale **multi-tenant SaaS platform** combining:

- Daraz-style multi-vendor e-commerce marketplace
- Multi Vendor Based Advanced Inventory, Warehouse & Multi-Branch ERP
- POS for showroom & wholesale, Online orders
- Role-based staff management,
- AI, fraud prevention, automated courier, reseller system, live chat, media center, full tracking & marketing tools
- Inventory Management , , Showroom/Store Sales, Whole Sales
- Staff Management/ Employee Management role based
- Multivendor ecommerce and multivendor management system
- Variant wise product add size, color wise image, video
- Auto order confirm system using ai
- Pixel Setup, Event setup, Browser and Server site Tracking , Data Layer Enable
- Dataset id and meta access token id
- Which order comes from which platform like fb/tiktok/ads/google etc..
- Complete order system, Automated courier,
- Return management, courier return
- Label Print, Invoice Print
- Fraud Customer check/ block ip/ number block
- Smart filtering
- Discount + advanced payment system
  Order Tracking , Order notes/ assign to staff/ activity track
- Customer history/ customer management
- Flash sale , campaign, free shipping system offer, promotion etc.

---

2. Total 5-PHASE DEVELOPMENT ROADMAP

Total Timeline: 4 – 5 Months

Phase	Duration	Focus Area	Business Value
1	6-8 weeks	Foundation + Multi-Vendor Marketplace	Real workable system
2	6-7 weeks	POS + Order Management + Advanced ERP (Branch + Inventory)	Sales Operations, Operational Depth
3	5-6 weeks	Automation + Reseller + Tracking+ Marketing, Polish & SaaS Finalization	Intelligence + Growth Ready

---

DETAILED PHASE BREAKDOWN

🟢 PHASE 1 – Foundation + Multi-Vendor Marketplace (6-8 Weeks)

Goal: Deliver a **real workable Daraz-style multi-vendor system** early.

Features:

- Full multi-tenant architecture + RBAC (Super Admin, Vendor Admin, Staff)
- Vendor registration + approval system
- Product management with variants (size, color), per-variant images + video
- Stock management (basic warehouse level)
- **Multi-vendor cart + automatic order splitting** (This is the key differentiator)
- Unified marketplace frontend (product listing, detail page, smart filtering)
- Public vendor shop pages
- Basic commission system + vendor earnings view
- Basic order management (Pending → Confirmed → Delivered)
- Simple Admin + Vendor dashboards
- Basic invoice & label printing
- Delivery Charge Engine (Bangladesh Specific) + Manual courier status update

Result after Phase 1:

Client gets a **fully functional multi-vendor marketplace** — vendors can add products, customers can buy from multiple vendors in one cart, orders are auto-split, and basic operations run smoothly. This is a **real workable system**.

🟢 PHASE 2 – POS, Showroom & Order Management Advanced ERP (Branch + Warehouse) (6-7 Weeks)

Goal: Add offline + advanced sales capabilities. Build powerful paperless branch operations.

Features:

- Full POS system for showroom sales (fast billing, search, cash/partial payment)
- Wholesale pricing rules + MOQ
- Invoice printing from POS
- Advanced Order Management (activity timeline, staff assignment, order notes)
- Customer history & basic CRM
- POS ↔ Inventory real-time sync
- Staff role refinement for sales & warehouse
- Multi-branch system (vendors can create branches with Super Admin approval)
- Central warehouse + branch stock management + Supplier management
- Stock transfer requests (warehouse → branch, branch → branch)
- Advanced inventory (multi-location stock, detailed logs, return stock handling)
- Low stock alerts across locations
- Enhanced vendor dashboard (branch-wise analytics)

Result: Clients can run physical stores efficiently alongside online marketplace. Complete ERP system for multi-branch business.

🟢 PHASE 3 – Automation, Reseller & Tracking, Marketing, Polish & SaaS Finalization(5-6 Weeks)

Goal: Add intelligence and compliance. Complete the professional platform.

Features:

- AI Auto Order Confirmation (call / SMS / WhatsApp)
- Fraud Detection (IP blocking, duplicate number, risk scoring)
- Reseller system (accounts, commission rules, limited dashboard)
- Full Return Management + courier return handling
- Advanced Tracking (Facebook Pixel + CAPI, TikTok, Google, Data Layer, campaign source tracking)
- Live chat (customer ↔ vendor / admin)
- Loyalty point system
- Flash sale, campaign, coupon, free shipping & promotion engine
- Media center (banners, videos, promotions)
- Full Notification system (SMS, Email, WhatsApp)
- Advanced Analytics dashboards (platform + vendor + branch level)
- Automated courier API + label generation
- Performance optimization, security, backups, audit logs

- Final QA, UI/UX polish, feature toggles

Result: Smart, secure, and well-tracked system. Production-ready, scalable SaaS platform.

---

3. Total Timeline and Pricing

- Phase 1: 6-8 weeks (2 months) 30,000 BDT
- Phase 2: 6-7 weeks (1.5 months) 25,000 BDT
- Phase 3: 5-7 weeks (1.25 months) 25,000 BDT

Total: = 16- 20 weeks (4 – 5 months)- 80,000 BDT

---

5. Terms & Conditions

- Payment will be completed **phase-wise** based on agreed milestones.
- Each phase will require a **partial advance payment** before starting.
- Remaining payment for each phase will be completed after delivery and client approval.
- Project timeline may slightly vary depending on feedback, revisions, and communication flow.
- Client will provide necessary project materials such as content, product data, and access credentials (domain, hosting, APIs, etc.).
- Any additional features or changes outside the initial agreed scope can be added later with mutual discussion.
- Third-party services (payment gateway, courier, SMS, etc.) will be integrated based on availability and client-provided access.
- Revision support will be provided during each phase to ensure client satisfaction.
- The developer will provide **post-launch support for bug fixing** for a limited period after final delivery.

Contact

Tech Genius Labs
Professional Web & Software Solutions

Md. Saharior Ridoy – Full-Stack MERN Developer
Email: emonhridoy2014@gmail.com
Phone: +8801718842739, +8801737541399